
    

PRELIMINARY

(Note: In order to restrain masonry 
walls below proposed ceiling joists 

to be secured to wall plates 
with truss clips)
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SSL 25.820

TOC 25.250

FFL 25.995
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F1

R1

W1
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WINDOWS (U-value  of 1.4w/m2k)
natural stain/ varnish finish
hardwood casement windows
Factory glazed with 24mm Low E

EXTERNAL DOORS (U-value of 1.6w/m2k)
natural stain/ varnish finish

hardwood frames
Factory glazed with 28mm Low E

RWP's & GUTTERING

half round black uPVC

 

F1 - GROUND FLOOR (U-value of 0.15w/m2k)
15mm Floor finishes 
60mm Gyvlon Screed 
(with underfloor heating pipes)
500guage polythene
100mm Celotex rigid insulation
DPM 1200guage lapped up and into blockwork 
125mm RC Slab with A142 mesh (EXISTING)
DPM 1200guage  (EXISTING)
50mm blinding (EXISTING)
150mm compacted hardcore (EXISTING)
 

 

 

F2 - UPPER FLOOR
15mm carpet and underlay (by others)
22mm t&g chipboard
underfloor heating reflector plates and pipes
250mm posi - joists at 400ctrs
100mm rockwool insulation 
1 x 15mm plasterboard and skim

R1 - TILED ROOF (U-value of 0.15w/m2k)
Clay plain tile - Santoft 'bay brown'
25 x 38mm treated sw battens
Breather membrane
Attic trusses (175mm rafters) 
ventilated roof space (soffit vents)
300mm Rockwool laid between/ over Attic joists
15mm plasterboard and skim

W4 - INTERNAL STUDWORK
12.5mm plasterboard and skim
100 x 50mm regularised sw studwork at 400 ctrs
100mm knauf earthwool in between
12.5mm plasterboard and skim
Note 1: for all bathrooms/wc's add 12mm plywood 
reinforcement where required and substitute 
standard plasterboard for moisture resistant plasterboard
Note 2: for all tiled walls add 12mm hardibacker 
and omit plasterboard

 

W3 - INTERNAL BLOCKWORK
12.5mm dot and dab plasterboard with skim
100mm 100/ 140mm Celcon aircrete blockwork
12.5mm dot and dab plasterboard with skim

 

W2 - RENDERED WALL (U-value of 0.23w/m2k)
Masonry paint - Dulux Heritage 'Provence white'
20mm sand/ cement/ lime 2 coat render
100mm Plasmor fibolite clay aggregate blockwork (0.23k)
100mm Knauf Dritherm Cavity Slab 32 Super insulation
100mm Celcon aircrete blockwork (0.15k)
12.5mm dot and dab plasterboard with skim

 

W1 - BRICK PLINTH WALL (U-value of 0.23w/m2k)
102mm facing brickwork Imperial 'soft red'
130mm Knauf Dritherm Cavity Slab 32 Super insulation
100mm Celcon aircrete blockwork (0.15k)
12.5mm dot and dab plasterboard with skim

 

USJ 28.662

FFL 28.935

EAVES 31.120

USP 31.435

RIDGE 35.325

existing trench 
foundations retained

existing frost damaged 
engineering brickwork carefully 

removed and replaced
existing engineering 
brickwork
retained

ATTIC TRUSS 

TYPE B

9
0
0

Rafters 50 x 100 C24 @400ctrs
Hip Rafters 50 x 175 C24

Rafters 50 x 100 C24 @400ctrs
Hip Rafters 50 x 175 C24 

50mm ventilation gap
to be maintained 

50mm ventilation gap
to be maintained 

BEAM 06 BEAM 02

BEAM 03

Ceiling Joists 50 x 100 C24 @400ctrs

Ceiling Joists 50 x 100 C24 @400ctrs

SQUARE BAY 

WINDOW SPECIALIST LINTEL 

COLUMNS AND BASE PLATE 

KEYSTONE OR SIMILAR 

APPROVED

code 4 lead flashing 
lapped under render, 

mastic sealed.

new DPM over existing slab.
Lapped under inner blockwork skin

BEAM 01 

ALL DIMENSIONS TO BE CHECKED ON SITE.   BRACKETED DIMENSIONS ARE FOR CHECKING AND NOT FOR SETTING OUT PURPOSES. ANY DISCREPANCIES ARE TO BE REPORTED TO THE ARCHITECT BEFORE COMMENCEMENT.
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SECTION BB

Notes

PRELIMINARY
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TRUSS TYPE A 
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TRUSS TYPE B 

DRAWINGS TO BE READ IN CONJUNCTION WITH:

- BREGS SPECIFICATION 

- STRUCTURAL ENGINEERS MARK UPS 

- STRUCTURAL ENGINEERS CALCULATIONS

- STRUCTURAL ENGINEERS MEMO 

P1 - 28.02.2016: First Issue

P2 - 20.04.2016: amendments following client comments
P3 - 17.05.2016: amendments following client meeting
P4 - 17.06.2016: amendments to coordinate with SE mark ups
P5 -  07.07.2016: amendments following bregs plan check


